

SECTION J – LIST OF ATTACHMENTS
ATTACHMENT F – KEY PERSONNEL

Name	Position
Charles H. Terhune III	Project Manager
Stephen Duce	ESH&Q Manager
David Rihel	Project Controls
Dan Jensen	Technology Manager
Phil Dovaston	Processing Engineering
Satish Amin	Engineering & Design Manager
Edward Sparks	Construction Manager
Alois (Skip) Singer	Commissioning Manager
John Kasper	EPC Manager
Douglas Madrigal	Principal Contracts Administrator