

SECTION J – LIST OF ATTACHMENTS

ATTACHMENT F

KEY PERSONNEL

Name	Position
Charles H. Terhune III	Project Manager
Stephen Duce	ESH&Q Manager
David Rihel	Project Controls
Dan Jensen	Technology Manager
Phil Dovaston	Processing Engineering
James C. Somma	Engineering Manager
Edward Sparks	Construction Manager
Alois (Skip) Singer	Commissioning Manager
John Kasper	EPC Manager
Paul J. Whittingham	Contracts Manager