

SECTION J – LIST OF ATTACHMENTS

ATTACHMENT F

KEY PERSONNEL

| Name | Position |
|---------------------|------------------------|
| David B. Amerine | Project Manager |
| Stephen Duce | ESH&Q Manager |
| David Rihel | Project Controls |
| Dan Jensen | Technology Manager |
| Phil Dovaston | Processing Engineering |
| James C. Somma | Engineering Manager |
| Edward Sparks | Construction Manager |
| Alois (Skip) Singer | Commissioning Manager |
| John Kasper | EPC Manager |
| Paul J. Whittingham | Contracts Manager |