

**PART I – THE SCHEDULE**

**SECTION F - DELIVERIES OR PERFORMANCE**

**TABLE OF CONTENTS**

<b>F.1</b>	<b>PERIOD OF PERFORMANCE .....</b>	<b>1</b>
<b>F.2</b>	<b>PRINCIPAL PLACE OF PERFORMANCE .....</b>	<b>1</b>
<b>F.3</b>	<b>DELIVERABLES.....</b>	<b>1</b>

## **PART I – THE SCHEDULE**

### **SECTION F - DELIVERIES OR PERFORMANCE**

#### **F.1 PERIOD OF PERFORMANCE**

The transition period shall last three months from the contract start date. The base period shall be for 57 months from the end of the transition period. Two option periods, if exercised, will extend the term of the contract to 10 years from the date of the contract award as follows:

1. Transition Period: 0 through 3 months of contract start date\*
2. Base Period: 4 through 60 months of contract start date\*
3. Option Period 1: 61 through 96 months of contract start date\*
4. Option Period 2: 97 through 120 months of contract start date\*

\* contract start date will be the first day of transition period

#### **F.2 PRINCIPAL PLACE OF PERFORMANCE**

The contract work will be principally performed at the Savannah River Site, Aiken, South Carolina, its environs, and the Central Savannah River Area. However, the contractor may be required to provide the services on an intermittent basis at other DOE locations as directed by the Contracting Officer.

#### **F.3 DELIVERABLES**

The Contractor shall provide the plans, reports, and records specified in Section C – Statement of Work in accordance with the schedule requirements specified in Section J, Attachment A - “Reporting Requirements Checklist”.